
 

TO: BATA Oversight Committee DATE: March 3, 2010 

FR: Executive Director W. I.  1253 

RE: Contract: Toll Bridge Signing and Striping: McGuire-Pacific Constructors 

 

Background 

In January 2010, the Authority approved a toll increase on the seven state-owned toll bridges to 

pay for the completion of the Toll Bridge Seismic Retrofit Program, including the seismic retrofit 

of the Antioch and Dumbarton Bridges.  As such, tolls will be increased for autos and carpool 

vehicles, and peak period congestion pricing will be implemented on the San Francisco-Oakland 

Bay Bridge.  With the new tolling requirements effective July 1, 2010, new roadway signs on the 

toll plaza approaches will need to be installed, and existing signs will need to be replaced or 

modified.  In addition, some lane restriping will be needed at the Antioch and Richmond-San 

Rafael Bridges to accommodate a new dedicated carpool lane at each of these bridges. 

 

Invitation for Bid 

On February 9, 2010, BATA issued an Invitation for Bid (IFB) to seek a contractor to conduct 

this work. The IFB stated that the contract would be awarded to the responsible bidder 

submitting the lowest responsive bid.  Bids were due on March 1, 2010, and the following bids 

were submitted: 

Bidder Location Amount 

McGuire-Pacific Constructors Auburn, CA $230,717.00 

Midstate Barrier, Inc (MBI) Stockton, CA $358,520.65 

 

After evaluation of the bids received, staff has determined that McGuire-Pacific Constructors is a 

responsible bidder and has submitted the lowest responsive bid in the amount of $230,717. 

 

Contingency 

The project budget includes a 5% contingency totaling $11,535 to cover any unknown project 

costs not included in the scope of work.  The contingency amount is separate from the contract 

amount with McGuire-Pacific Constructors, and is to be used at BATA’s sole discretion for 

changes in the work. 
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Recommendation 

Staff recommends that this Committee authorize the Executive Director or his designee to award 

the contract to install new signage or replace existing signage at the toll plaza approaches to 

McGuire-Pacific Constructors in an amount not to exceed $230,717, and give the Executive 

Director, or his designee, authority to use contingency funds in the amount of $11,535. 

 

 

  

Steve Heminger 
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REQUEST FOR COMMITTEE APPROVAL 

Summary of Proposed Contract 

Work Item No.: 1253 

Contractor: McGuire-Pacific Constructors (Auburn, CA). 

Work Project Title: Toll Bridge Signing & Striping Project 

Purpose of Project: Install new signage, replace or modify existing signage for new tolling 

requirements effective July 1, 2010  

Brief Scope of Work: Install new signage, and replace or modify existing signage for 

toll increase and congestion pricing; lane restriping for new 

carpool lanes at Antioch and Richmond-San Rafael Bridges 

Project Cost Not to 

Exceed: 

$230,717 plus contingency totaling $11,535 (not included in the 

contract). 

Funding Source: Toll Bridge Rehabilitation Program Funds 

Fiscal Impact: Project costs will be consistent with funds programmed and 

budgeted. 

Motion by Committee: That the Executive Director or his designee is authorized to award 

the contract to install new signage or replace existing signage at the 

toll plaza approaches to McGuire-Pacific Constructors in an 

amount not to exceed $230,717.00, and give the Executive 

Director, or his designee, authority to use contingency funds in the 

amount of $11,535 for any unknown project costs, and that the 

Chief Financial Officer is directed to set aside funds for such 

contract and for the contingency. 

BATA Oversight Chair  

 Bill Dodd, Chair 

Approved: Date: March 10, 2010 

 


